

BID RESULTS

| DOWNTOWN TRANSIT FACILITY PROJECT No. 2009-014-28 | | | | | | | | | | | |
|--|--|-------|-------|---------------|--------------|------------------------|--------------|--------------------|--------------|------------------|--------------|
| Item No. | Description | QNTY. | UNITS | GT EXCAVATING | | BROWN CONTRACTING, INC | | GELCO CONSTRUCTION | | *2KG CONTRACTORS | |
| | | | | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL | UNIT PRICE | TOTAL |
| 1 | Mobilization, Temporary Traffic Control, and Erosion control | 1 | LS | \$ 3,145.00 | \$ 3,145.00 | \$ 3,000.00 | \$ 3,000.00 | \$ 2,800.00 | \$ 2,800.00 | \$ 10,000.00 | \$ 10,000.00 |
| 2 | Clearing and Grubbing | 1 | LS | \$ 250.00 | \$ 250.00 | \$ 4,600.00 | \$ 4,600.00 | \$ 350.00 | \$ 350.00 | \$ 4,700.00 | \$ 4,700.00 |
| 3 | Concrete Removal & Disposal | 1900 | SF | \$ 3.00 | \$ 5,700.00 | \$ 1.20 | \$ 2,280.00 | \$ 1.00 | \$ 1,900.00 | \$ 1.50 | \$ 2,850.00 |
| 4 | Canopy disassemble and Disposal to a City Facility | 1 | EA | \$ 500.00 | \$ 500.00 | \$ 1,000.00 | \$ 1,000.00 | \$ 1,775.00 | \$ 1,775.00 | \$ 700.00 | \$ 700.00 |
| 5 | Type "C" curb removal | 285 | LF | \$ 2.50 | \$ 712.50 | \$ 2.50 | \$ 712.50 | \$ 2.00 | \$ 570.00 | \$ 4.00 | \$ 1,140.00 |
| 6 | AC removal | 2500 | SF | \$ 0.80 | \$ 2,000.00 | \$ 1.00 | \$ 2,500.00 | \$ 0.50 | \$ 1,250.00 | \$ 0.70 | \$ 1,750.00 |
| 7 | Construct 8" Concrete Commercial Driveway | 1275 | SF | \$ 7.00 | \$ 8,925.00 | \$ 9.60 | \$ 12,240.00 | \$ 9.50 | \$ 12,112.50 | \$ 8.00 | \$ 10,200.00 |
| 8 | Construct 8" Concrete Parking Surface | 3240 | SF | \$ 7.00 | \$ 22,680.00 | \$ 9.20 | \$ 29,808.00 | \$ 9.75 | \$ 31,590.00 | \$ 7.00 | \$ 22,680.00 |
| 9 | ADA Access Ramps - Type 1 | 1 | EA | \$ 800.00 | \$ 800.00 | \$ 800.00 | \$ 800.00 | \$ 1,010.00 | \$ 1,010.00 | \$ 1,700.00 | \$ 1,700.00 |
| 10 | Install Concrete Curb Stops (6 ft long) | 6 | EA | \$ 85.00 | \$ 510.00 | \$ 85.00 | \$ 510.00 | \$ 67.00 | \$ 402.00 | \$ 70.00 | \$ 420.00 |
| 11 | Permanent Paving Marking and ADA ramp symbol | 1 | LS | \$ 475.00 | \$ 475.00 | \$ 450.00 | \$ 450.00 | \$ 475.00 | \$ 475.00 | \$ 500.00 | \$ 500.00 |
| 12 | Bus Shelter Removal and Relocation | 1 | LS | \$ 500.00 | \$ 500.00 | \$ 800.00 | \$ 800.00 | \$ 160.00 | \$ 160.00 | \$ 500.00 | \$ 500.00 |
| 13 | Install 6" D.I. Storm Pipe | 120 | LF | \$ 10.00 | \$ 1,200.00 | \$ 35.00 | \$ 4,200.00 | \$ 20.44 | \$ 2,452.80 | \$ 30.00 | \$ 3,600.00 |
| 14 | Install Wide Metal Bollard | 1 | EA | \$ 650.00 | \$ 650.00 | \$ 600.00 | \$ 600.00 | \$ 590.00 | \$ 590.00 | \$ 500.00 | \$ 500.00 |
| 15 | Install Metal Bollards | 1 | EA | \$ 650.00 | \$ 650.00 | \$ 700.00 | \$ 700.00 | \$ 675.00 | \$ 675.00 | \$ 600.00 | \$ 600.00 |
| 16 | Parking illumination (luminaire, pole, conduit, elbows, junction box, trench and backfill, AC patch, etc.) Completed & | 1 | EA | \$ 2,557.50 | \$ 2,557.50 | \$ 6,000.00 | \$ 6,000.00 | \$ 6,110.00 | \$ 6,110.00 | \$ 4,000.00 | \$ 4,000.00 |
| 17 | Construct Type " C" Curb | 190 | LF | \$ 16.00 | \$ 3,040.00 | \$ 35.00 | \$ 6,650.00 | \$ 15.30 | \$ 2,907.00 | \$ 14.00 | \$ 2,660.00 |
| 18 | Construct Poured-in-place Catch Basins | 2 | EA | \$ 750.00 | \$ 1,500.00 | \$ 1,400.00 | \$ 2,800.00 | \$ 1,050.00 | \$ 2,100.00 | \$ 2,000.00 | \$ 4,000.00 |
| | TOTAL: | | | | \$ 55,795.00 | | \$ 79,650.50 | | \$ 69,229.30 | | \$ 72,500.00 |
| | Note: * Non Responsive Bidder | | | | | | | | | | |

BID RESULTS

| DOWNTOWN TRANSIT FACILITY PROJECT No. 2009-014-28 | | | | | | | | | | | |
|--|---|--------------|--------------|-------------------|---------------------|---------------------|---------------------|----------------------------|---------------------|-------------------|---------------------|
| | | | | JP CONTRACTORS | | N SANTIAM PAVING CO | | NORTHSTART ASSOCIATES, LLC | | PRO EXC. LLC | |
| <u>Item No.</u> | <u>Description</u> | <u>QNTY.</u> | <u>UNITS</u> | <u>UNIT PRICE</u> | <u>TOTAL</u> | <u>UNIT PRICE</u> | <u>TOTAL</u> | <u>UNIT PRICE</u> | <u>TOTAL</u> | <u>UNIT PRICE</u> | <u>TOTAL</u> |
| 1 | Mobilization, Temporary Traffic Control, and Erosion control | 1 | LS | \$ 9,000.00 | \$ 9,000.00 | \$ 14,099.10 | \$ 14,099.10 | \$ 5,000.00 | \$ 5,000.00 | \$ 6,330.00 | \$ 6,330.00 |
| 2 | Clearing and Grubbing | 1 | LS | \$ 3,000.00 | \$ 3,000.00 | \$ 1,620.00 | \$ 1,620.00 | \$ 750.00 | \$ 750.00 | \$ 909.00 | \$ 909.00 |
| 3 | Concrete Removal & Disposal | 1900 | SF | \$ 3.00 | \$ 5,700.00 | \$ 1.10 | \$ 2,090.00 | \$ 1.25 | \$ 2,375.00 | \$ 0.90 | \$ 1,710.00 |
| 4 | Canopy disassemble and Disposal to a City Facility | 1 | EA | \$ 5,500.00 | \$ 5,500.00 | \$ 5,300.00 | \$ 5,300.00 | \$ 1,250.00 | \$ 1,250.00 | \$ 996.00 | \$ 996.00 |
| 5 | Type "C" curb removal | 285 | LF | \$ 3.00 | \$ 855.00 | \$ 1.40 | \$ 399.00 | \$ 3.00 | \$ 855.00 | \$ 2.40 | \$ 684.00 |
| 6 | AC removal | 2500 | SF | \$ 2.00 | \$ 5,000.00 | \$ 0.45 | \$ 1,125.00 | \$ 1.25 | \$ 3,125.00 | \$ 0.60 | \$ 1,500.00 |
| 7 | Construct 8" Concrete Commercial Driveway | 1275 | SF | \$ 8.00 | \$ 10,200.00 | \$ 7.62 | \$ 9,715.50 | \$ 6.50 | \$ 8,287.50 | \$ 6.80 | \$ 8,670.00 |
| 8 | Construct 8" Concrete Parking Surface | 3240 | SF | \$ 9.00 | \$ 29,160.00 | \$ 8.31 | \$ 26,924.40 | \$ 7.00 | \$ 22,680.00 | \$ 7.05 | \$ 22,842.00 |
| 9 | ADA Access Ramps - Type 1 | 1 | EA | \$ 1,500.00 | \$ 1,500.00 | \$ 560.00 | \$ 560.00 | \$ 500.00 | \$ 500.00 | \$ 890.00 | \$ 890.00 |
| 10 | Install Concrete Curb Stops (6 ft long) | 6 | EA | \$ 90.00 | \$ 540.00 | \$ 75.00 | \$ 450.00 | \$ 75.00 | \$ 450.00 | \$ 74.00 | \$ 444.00 |
| 11 | Permanent Paving Marking and ADA ramp symbol | 1 | LS | \$ 1,100.00 | \$ 1,100.00 | \$ 350.00 | \$ 350.00 | \$ 500.00 | \$ 500.00 | \$ 402.00 | \$ 402.00 |
| 12 | Bus Shelter Removal and Relocation | 1 | LS | \$ 2,500.00 | \$ 2,500.00 | \$ 2,650.00 | \$ 2,650.00 | \$ 750.00 | \$ 750.00 | \$ 540.00 | \$ 540.00 |
| 13 | Install 6" D.I. Storm Pipe | 120 | LF | \$ 40.00 | \$ 4,800.00 | \$ 50.00 | \$ 6,000.00 | \$ 35.00 | \$ 4,200.00 | \$ 21.25 | \$ 2,550.00 |
| 14 | Install Wide Metal Bollard | 1 | EA | \$ 800.00 | \$ 800.00 | \$ 650.00 | \$ 650.00 | \$ 750.00 | \$ 750.00 | \$ 633.00 | \$ 633.00 |
| 15 | Install Metal Bollards | 1 | EA | \$ 750.00 | \$ 750.00 | \$ 750.00 | \$ 750.00 | \$ 750.00 | \$ 750.00 | \$ 716.00 | \$ 716.00 |
| 16 | Parking illumination (luminaire, pole, conduit, elbows, junction box, trench and backfill, AC patch, etc.) Completed & Tested | 1 | EA | \$ 7,300.00 | \$ 7,300.00 | \$ 5,000.00 | \$ 5,000.00 | \$ 3,397.50 | \$ 3,397.50 | \$ 5,890.00 | \$ 5,890.00 |
| 17 | Construct Type "C" Curb | 190 | LF | \$ 20.00 | \$ 3,800.00 | \$ 22.00 | \$ 4,180.00 | \$ 12.00 | \$ 2,280.00 | \$ 21.00 | \$ 3,990.00 |
| 18 | Construct Poured-in-place Catch Basins | 2 | EA | \$ 1,500.00 | \$ 3,000.00 | \$ 1,200.00 | \$ 2,400.00 | \$ 1,000.00 | \$ 2,000.00 | \$ 973.00 | \$ 1,946.00 |
| | TOTAL: | | | | \$ 94,505.00 | | \$ 84,263.00 | | \$ 59,900.00 | | \$ 61,642.00 |

BID RESULTS

| DOWNTOWN TRANSIT FACILITY PROJECT No. 2009-014-28 | | | | | | | | | | | |
|--|---|------------------------|--------------|-------------------|--------------|------------------------|--------------|---------------------|--------------|--|--|
| | | *COLUMBIA PAVING & EXC | | | | *CMJ CONSTRUCTION, INC | | STADELI UNDERGROUND | | | |
| <u>Item No.</u> | <u>Description</u> | <u>QNTY.</u> | <u>UNITS</u> | <u>UNIT PRICE</u> | <u>TOTAL</u> | <u>UNIT PRICE</u> | <u>TOTAL</u> | <u>UNIT PRICE</u> | <u>TOTAL</u> | | |
| 1 | Mobilization, Temporary Traffic Control, and Erosion control | 1 | LS | \$ 1,000.00 | \$ 1,000.00 | | \$ 2,175.00 | \$ 3,943.00 | \$ 3,943.00 | | |
| 2 | Clearing and Grubbing | 1 | LS | \$ 1,000.00 | \$ 1,000.00 | | \$ 1,850.00 | \$ 713.00 | \$ 713.00 | | |
| 3 | Concrete Removal & Disposal | 1900 | SF | \$ 2.27 | \$ 4,313.00 | | \$ 7,600.00 | \$ 1.38 | \$ 2,622.00 | | |
| 4 | Canopy disassemble and Disposal to a City Facility | 1 | EA | \$ 2,340.00 | \$ 2,340.00 | | \$ 750.00 | \$ 835.00 | \$ 835.00 | | |
| 5 | Type "C" curb removal | 285 | LF | \$ 18.82 | \$ 5,363.70 | | \$ 2,850.00 | \$ 1.53 | \$ 436.05 | | |
| 6 | AC removal | 2500 | SF | \$ 0.40 | \$ 1,000.00 | | \$ 7,500.00 | \$ 0.39 | \$ 975.00 | | |
| 7 | Construct 8" Concrete Commercial Driveway | 1275 | SF | \$ 11.03 | \$ 14,063.25 | | \$ 8,287.00 | \$ 7.24 | \$ 9,231.00 | | |
| 8 | Construct 8" Concrete Parking Surface | 3240 | SF | \$ 6.63 | \$ 21,481.20 | | \$ 20,250.00 | \$ 7.48 | \$ 24,235.20 | | |
| 9 | ADA Access Ramps - Type 1 | 1 | EA | \$ 508.00 | \$ 508.00 | | \$ 650.00 | \$ 1,206.50 | \$ 1,206.50 | | |
| 10 | Install Concrete Curb Stops (6 ft long) | 6 | EA | \$ 100.00 | \$ 600.00 | | \$ 540.00 | \$ 75.00 | \$ 450.00 | | |
| 11 | Permanent Paving Marking and ADA ramp symbol | 1 | LS | \$ 400.00 | \$ 400.00 | | \$ 725.00 | \$ 404.25 | \$ 404.25 | | |
| 12 | Bus Shelter Removal and Relocation | 1 | LS | \$ 3,000.00 | \$ 3,000.00 | | \$ 550.00 | \$ 579.00 | \$ 579.00 | | |
| 13 | Install 6" D.I. Storm Pipe | 120 | LF | \$ 43.17 | \$ 5,180.40 | | \$ 4,920.00 | \$ 6.18 | \$ 741.60 | | |
| 14 | Install Wide Metal Bollard | 1 | EA | \$ 300.00 | \$ 300.00 | | \$ 850.00 | \$ 603.75 | \$ 603.75 | | |
| 15 | Install Metal Bollards | 1 | EA | \$ 300.00 | \$ 300.00 | | \$ 650.00 | \$ 687.75 | \$ 687.75 | | |
| 16 | Parking illumination (luminaire, pole, conduit, elbows, junction box, trench and backfill, AC patch, etc.) Completed & Tested | 1 | EA | \$ 3,300.00 | \$ 3,300.00 | | \$ 5,910.00 | \$ 8,157.00 | \$ 8,157.00 | | |
| 17 | Construct Type " C" Curb | 190 | LF | \$ 8.70 | \$ 1,653.00 | | \$ 3,420.00 | \$ 12.60 | \$ 2,394.00 | | |
| 18 | Construct Poured-in-place Catch Basins | 2 | EA | \$ 1,012.50 | \$ 2,025.00 | | \$ 2,200.00 | \$ 892.50 | \$ 1,785.00 | | |
| | TOTAL: | | | | \$ 67,827.55 | | \$ 71,677.00 | | \$ 59,999.10 | | |
| | Note: * Non Responsive Bidder | | | | | | | | | | |